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2004 CONSTRUCTION ENGINEERING SERVICES for WISDOT 
 

TRANSPORTATION DISTRICT 3 
 

CONSULTANT PACKAGE NO.  1 
 
 
 Project I.D. #1 6117-00-71 
 Highway/Street: CTH K, Town of Navarino 
 Termini/Location: STH 156 – Townline Road 
 County: Shawano 
 Length:  3.2 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
 Project I.D. # 2 6116-02-71 
 Highway/Street: STH 156, Town of Navarino 
 Termini/Location: CTH K – STH 187 
 County: Shawano 
 Length:  0.5 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $100,000 - $249,000 
  
Major Items of Work:  Grading, base, asphalt paving 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: Aggregate asphalt paving, density 
Duties:  Inspection, staking, material testing 
 
For more information, contact:  Jim Lamers, Project Development Supervisor at (902) 492-5662. 
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CONSULTANT PACKAGE NO.  2 
 
 
 Project I.D. #1 6004-03-71 
 Highway/Street: CTH EE, Town of Center 
 Termini/Location: Duck Creek Bridge and Approaches 
 County: Outagamie 
 Length:  NA 
 Project Type: Bridge 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
 Project I.D. # 2 6499-06-71 
 Highway/Street: Van Boxtel Road, Town of Oneida 
 Termini/Location: Oneida Creek Bridge 
 County: Outagamie 
 Length:  NA 
 Project Type: Bridge 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $100,000-$249,999 
  
 Project I.D. # 3 6506-03-71 
 Highway/Street: Newland Road, Town of Cicero 
 Termini/Location: Shioc River Bridge and Approaches 
 County: Outagamie 
 Length:  NA 
 Project Type: Bridge 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $100,000 - $249,000 
 
Major Items of Work:  Bridge construction. 
 
Complexity Level: Low 
Associated Contracts: No 
Restrictions: NA 
Project Manager Required: Yes 
Support Staff Required: Depends on contractors schedule 
Anticipated Number: 0-1 
Required Certification: Concrete, aggregate 
Duties:  Inspection, material testing, staking 
 
For more information, contact:  Jim Lamers, Project Development Supervisor at (920) 492-5662. 
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CONSULTANT PACKAGE NO.  3 
 
 
 Project I.D. #1 4657-18-71 
 Highway/Street: Bluemound Drive, Town of Grand Chute 
 Termini/Location: Spencer Street – Wisconsin Ave 
 County: Outagamie 
 Length:  1.0 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to through traffic 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. # 2 4657-15-71 
 Highway/Street: CTH OO/CTH AA Intersection 
 Termini/Location: Town of Grand Chute 
 County: Outagamie 
 Length:  NA 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Staged 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $100,000 - $249,000 
  
 Project I.D. # 3 4657-12-71 
 Highway/Street: South Bluemound Drive & Spencer Street Intersection 
 Termini/Location: Town of Grand Chute 
 County: Outagamie 
 Length:  NA 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Staged 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
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 Project I.D. # 4 4657-08-71 
 Highway/Street: Bluemound Drive, Town of Grand Chute 
 Termini/Location: Elberg Drive – Wisconsin Ave 
 County: Outagamie 
 Length:  0.1 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
 Project I.D. # 5 4659-12-71 
 Highway/Street: College Ave, Town of Grand Chute 
 Termini/Location: USH 41 – Perkins Street 
 County: Outagamie 
 Length:  NA 
 Project Type: Right In/Right Out Median Construction 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work:  Grading, base, asphaltic pavement, traffic signals 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Aggregate, concrete, asphalt density 
Duties:  Inspection, staking, materials testing 
 
For more information, contact:  Jim Lamers, Project Development Supervisor at (920) 492-5662. 
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CONSULTANT PACKAGE NO.  4 
 
 
 Project I.D. 1123-09-71 
 Highway/Street: US 41 
 Termini/Location: CTH A Bridge and Approaches 
 County: Outagamie 
 Length:  1.0 miles (on CTH A) 
 Project Type: Reconstruct and Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
 
Major Items of Work:  Bridge, grading, base, concrete paving, asphalt paving 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Aggregate, concrete, asphalt paving, density 
Duties:  Inspection, staking, material testing, assistant project manager 
 
For more information, contact:  Jim Lamers, Project Development Supervisor at (920) 492-5662. 
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CONSULTANT PACKAGE NO.  5 
 
 
 Project I.D. 4657-09-71 
 Highway/Street: Capitol Drive, Town of Grand Chute 
 Termini/Location: CTH A – STH 47 
 County: Outagamie 
 Length:  1.5 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to through traffic 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
Major Items of Work:  Grading, base, asphaltic pavement 
  
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Aggregate, concrete, asphaltic pavement, density 
Duties:  Inspection, staking, material testing 
 
For more information, contact:  Jim Lamers, Project Development Supervisor at (920) 492-5662. 



D3, 41 Packages including 5 FS Construction Master Contracts Page 7 of 45 

CONSULTANT PACKAGE NO.  6 
 
 
 Project I.D. #1 1130-18-71 
 Highway/Street: USH 41 
 Termini/Location: CTH G/Ashland Ave Interchange 
 County: Brown 
 Length:  0.00 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to through traffic and one lane open – depends on location 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
 Project I.D. # 2 1130-25-60 
 Highway/Street: USH 41 
 Termini/Location: USH 41/STH 172 Interchange 
 County: Brown 
 Length:  1.0 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Ramps closed 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $250,000 – $499,999 
  
Major Items of Work:  Bridge deck overlays and bridge deck replacement, concrete pavement repair, 
asphalt pavement 
  
Complexity Level:   Low 
 
Associated Contracts:  None 
 
Restrictions:   No environmental restrictions   
 
Project Manager Required: No 
Support Staff Required:   Yes 
Anticipated Number:   2 
Required Certification:   All 
Duties:    Inspection, staking, and materials testing. 
 
For more information, contact:  Jill Michaelson, Project Development Supervisor at (920) 492-5698 
    or Charles Karow, Project Manager at (920) 492-5997 



D3, 41 Packages including 5 FS Construction Master Contracts Page 8 of 45 

CONSULTANT PACKAGE NO.  7 
 
 
 Project I.D. 4171-07-71 
 Highway/Street: STH 54, Mason Street 
 Termini/Location: Fox River Bridge, City of Green Bay 
 County: Brown County 
 Length:  0.00 
 Project Type: Bridge Deck Overlay 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $5,000,000 - $7,499,999 
  
Major Items of Work:  Bridge deck overlay, traffic control, concrete pavement repair, asphalt pavement. 
 
Complexity Level:   Low-medium 
 
Associated Contracts:   None 
 
Restrictions:   None 
 
Project Manager Required: Yes 
 
Support Staff Required:   Yes 
Anticipated Number:   2-3 
Required Certification:  All 
Duties:   Administer contract, inspection, and material testing 
 
For more information, contact:  Jill Michaelson, Project Development Supervisor at (920) 492-5698 
  or Charles Karow, Project Manager at (920) 492-5997 
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CONSULTANT PACKAGE NO.  8 
 
 
 Project I.D. 4517-01-71 
 Highway/Street: Derby Lane 
 Termini/Location: Riverside Drive – Webster Ave, Village of Allouez 
 County: Brown County 
 Length:  0.26 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Road closed to through traffic 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
  
Major Items of Work: Common excavation, storm sewer, curb & gutter, asphaltic pavement 
 
Complexity Level:   Low 
 
Associated Contracts:   None 
 
Restrictions:   No environmental restrictions. 
 
Project Manager Required: No 
 
Support Staff Required:   Yes 
Anticipated Number:   1 
Required Certification:   All 
Duties:   Staking, material testing, and inspection. 
 
For more information, contact:  Jill Michaelson, Project Development Supervisor at (920) 492-5698 
  Or Pat DuChateau, Project Manager at (920) 492-5991 
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CONSULTANT PACKAGE NO.  9 
 
 
 Project I.D. 4576-01-71 
 Highway/Street: CTH MM, Town of Ledgeview 
 Termini/Location: Dutchman Rd Bridge & Appr, Sorenson’s Cr 
 County: Brown 
 Length:  0.00 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work:  Bearing pile, concrete masonry bridges, bar steel reinforcement 
  
Complexity Level:   Medium 
 
Associated Contracts:   None 
 
Restrictions:   No environmental restrictions 
 
Project Manager Required: No 
 
Support Staff Required:   Yes 
Anticipated Number:   1 
Required Certification:   All 
Duties:    Staking, inspection, and material testing 
 
For more information, contact: Jill Michaelson, Project Development Supervisor at (920) 492-5698 
  Or Pat DuChateau, Project Manager at (920) 492-5991 
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CONSULTANT PACKAGE NO.  10 
 
 
 Project I.D. 4985-00-36 
 Highway/Street: CTH F, City of De Pere 
 Termini/Location: Scheuring Rd, American Blvd – Patriot Way 
 County: Brown 
 Length:  0.85 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to through traffic 
  
 Letting Date: March 9, 2004 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work:  Excavation, base, storm sewer, curb & gutter, concrete pavement 
 
Complexity Level:   Medium 
 
Associated Contracts:   None 
 
Restrictions:   No environmental restrictions   
 
Project Manager Required: No 
 
Support Staff Required:   Yes 
Anticipated Number:   1 
Required Certification:   All 
Duties:   Materials testing, inspection, assist project manager in administration of 
contract, and staking 
 
For more information, contact:  Jill Michaelson, Project Development Supervisor at (920) 492-5698  
  Or Pat DuChateau, Project Manager at (920) 492-5991 
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CONSULTANT PACKAGE NO.  11 
 
 
 Project I.D. #1 9268-08-71 
 Highway/Street: CTH U, Town of Pittsfield 
 Termini/Location: Anston Bridge & Approaches, Suamico River 
 County: Brown 
 Length:  0.00 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
 Project I.D. # 2 6002-01-71 
 Highway/Street: CTH S, Town of Lawrence 
 Termini/Location: Freedom Rd Bridge & Approaches, Ashwaubenon Cr 
 County: Brown 
 Length:  0.00 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
 Project I.D. # 3 4587-00-71 
 Highway/Street: CTH P, Town of Green Bay 
 Termini/Location: Sugarbush Rd Bridge & Approaches, School Cr 
 County: Brown 
 Length:  0.00 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
  
 Project I.D. # 4 4508-05-71 
 Highway/Street: Local Road, Town of Morrison 
 Termini/Location: River Rd Bridge & Approaches 
 County: Brown 
 Length:  0.00 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
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Major Items of Work:  Bearing pile, concrete masonry bridges, bar steel reinforcing 
 
Complexity Level:   Low 
 
Associated Contracts:   None 
 
Restrictions:   No environmental restrictions. 
 
Project Manager Required:   Yes 
 
Support Staff Required:   Yes 
Anticipated Number:   2 
Required Certification:   All 
Duties:   Administer contract, documentation, materials testing, inspection, 
staking. 
 
For more information, contact:  Jill Michaelson, Project Development Supervisor at (920) 492-5698 
  Or Pat DuChateau, Project Manager at (920) 492-5991 
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CONSULTANT PACKAGE NO.  12 
 
 
 Project I.D. #1 1490-14-71 
 Highway/Street: USH 141 
 Termini/Location: LeMere Road to North County Line 
 County: Oconto 
 Length:  8.4 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic 
 Letting Date: December 9, 2003 
 
 Anticipated Construction Cost:  $7,500,000 - $9,999,999 
 
 Project I.D. # 2 1490-14-72 
 Highway/Street: USH 141 
 Termini/Location: LeMere Road to North County Line 
 County: Oconto 
 Length:  N/A 
 Project Type: Bridge Construction 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic 
  
 Letting Date: December 9, 2003 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
  
Major Items of Work: This is a major reconstruction of a 2-lane highway to a 4-lane expressway.  Work 
includes earthwork, erosion control, crushed aggregate base course and concrete masonry.  
  
Complexity Level:  Complex 
 
Associated Contracts:  These 2 projects are one contract 
 
Restrictions:  Completion date of October 31st  
 
Project Manager Required:   No - Job will be staffed with WisDOT project manager 
 
Support Staff Required: Yes 
Anticipated Number:  2-3 staff 
Required Certification:  Sampling, and concrete masonry 
Duties:  Inspection, assistant project leader and some staking 
 
For more information, contact:  Michael R. King, Project Development Supervisor at (920) 492-5629. 
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CONSULTANT PACKAGE NO.  13 
 
 
 Project I.D. 9995-00-31 
 Highway/Street: Local Street 
 Termini/Location: Ogden Street Bridge - City of Marinette 
 County: Marinette 
 Length:  0.08 miles 
 Project Type: Bridge rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Closed and detoured 
 Letting Date: September 9, 2003 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
Major Items of Work: This is a bridge rehabilitation project on this movable span bridge. 
 
Complexity Level:  Medium 
 
Associated Contracts:  None 
 
Restrictions:  Work to be completed by late spring 2004. Restrictions on when movable 
span can be closed due to navigational concerns. 
 
Project Manager Required:   Yes, consultant project manager 
 
Support Staff Required:  Part time staff may be required 
Anticipated Number:  1 staff  
Required Certification:  Sampling, and concrete masonry 
Duties:  Inspection 
 
For more information, contact:  Michael R. King, Project Development Supervisor at (920) 492-5629. 
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CONSULTANT PACKAGE NO.  14 
 
 
 Project I.D. #1 1150-32-71 
 Highway/Street: USH 41 
 Termini/Location: Cleveland Road to Interstate Bridge 
 County: Marinette 
 Length:  1.84 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Detoured 
 Letting Date: July 13, 2004 
 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
 
 Project I.D. #2 1150-33-71 
 Highway/Street: USH 41 
 Termini/Location: Interstate bridge replacement 
 County: Marinette 
 Length:  0.23 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Detoured 
 Letting Date: August 10, 2004 
 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
  
 Project I.D. #3 1150-34-71 
 Highway/Street: USH 41 
 Termini/Location: Stephenson Island Bridge replacement 
 County: Marinette 
 Length:  0.02 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Detoured 
 Letting Date: July 13, 2004 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
 Project I.D. #4 1150-35-71 
 Highway/Street: USH 41 
 Termini/Location: Interstate Bridge to Sault St Marie bridge 
 County: Marinette 
 Length:  0.19 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Detoured 
 Letting Date: July 13, 2004 
 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
Major Items of Work: This is a large urban reconstruction with 2 bridge replacements.  Work includes 
earthwork, concrete pavement, storm sewer, concrete masonry and sidewalk.  
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Complexity Level:  Complex 
 
Associated Contracts:  These 4 projects are let as 2 contracts. 
 
Restrictions:  Urban reconstruct will start in September of 2004 with work on bridges to 
start in October of 2004.  All work will be completed in October of 2005.  
 
Project Manager Required:   Job will be staffed with WDOT project manager 
 
Support Staff Required:  Yes 
Anticipated Number:  2-5 staff, depending on how WDOT finalizes staffing  
Required Certification:  Sampling, concrete masonry, concrete pavement 
Duties:  Inspection, assistant project leader, testing and staking 
 
For more information, contact:  Michael R. King, Project Development Supervisor at (920) 492-5629. 
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CONSULTANT PACKAGE NO.  15 
 
 
 Project I.D. #s 1000-83-01 
  1000-83-02 
  1000-83-03 
  1000-83-04 
  1000-83-05 
  1000-83-06 
  1000-83-07 
  1000-83-08 
  1000-83-09 
  1000-83-10 
  1000-83-11 
  1000-83-12 
  0690-03-90 
  1009-31-00 
  1000-03-58 
  
 Highway/Street: STH District Wide 
 Termini/Location: NA 
 County: District Wide 
 Length:  NA 
 Project Type: Epoxy Pavement Marking 
 Urban and/or Rural: Rural 
 Traffic Control: Moving operation 
  
 Letting Date: November 11, 2003 to June 8, 2004 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work:  Epoxy pavement marking on various STH’s, District Wide.   
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: Various holidays and weekends. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: ½  
Required Certification: Knowledge of pavement marking layout & MUTCD 
Duties:  Project management, inspection, documentation, and layout. 
 
For more information, contact:  Chris Blazek, Project Manager at (920) 492-0131. 
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CONSULTANT PACKAGE NO.  16 
 
 
 Project I.D. #1 1220-05-62 
 Highway/Street: IH 43, Milwaukee – Green Bay 
 Termini/Location: NB USH 41 – SB IH 43, Atkinson/Military 
 County: Brown 
 Length:  NA 
 Project Type: Bridge Painting 
 Urban and/or Rural: Urban 
 Traffic Control: Yes 
  
 Letting Date: November 11, 2003 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
 Project I.D. # 2 1150-21-60 
 Highway/Street: USH 41, Green Bay - Suamico 
 Termini/Location: CTH J, Lineville Rd, Harbor L. Rd 
 County: Brown 
 Length:  NA 
 Project Type: Bridge Painting 
 Urban and/or Rural: Rural 
 Traffic Control: Yes 
  
 Letting Date: September 9, 2003 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
  
 Project I.D. # 3 1223-10-60 
 Highway/Street: IH 43, Milwaukee – Green Bay 
 Termini/Location: NB & SB structures over STH 42 
 County: Sheboygan 
 Length:  NA 
 Project Type: Bridge Painting 
 Urban and/or Rural: Rural 
 Traffic Control: Yes 
  
 Letting Date: March 9, 2004 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
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 Project I.D. # 4 6190-11-60 
 Highway/Street: STH 116, Village of Winneconne 
 Termini/Location: Wolf River Bridge, Main Street 
 County: Winnebago 
 Length:  NA 
 Project Type: Bridge Painting 
 Urban and/or Rural: Urban 
 Traffic Control: Yes 
  
 Letting Date: July 13, 2004 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
Major Items of Work:  Paint removal and repainting of structures 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Projects are restricted in the timeframe work can be done. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Knowledge of requirement and personnel protection for lead base paint 
removal and painting systems. 
Duties:  Contract administration, inspection and documentation. 
 
For more information, contact:  Chris Blazek, Project Manager at (920) 492-0131. 
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CONSULTANT PACKAGE NO.  17 
 
 
 Project I.D. 4085-21-71 
 Highway/Street: Madison Street (STH 32/57), City of Chilton 
 Termini/Location: Chestnut Street – Breed Street 
 County: Calumet 
 Length:  0.88 miles 
 Project Type: Reconstruct  
 Urban and/or Rural: Urban 
 Traffic Control: Multi-staged detour 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $3,500,000 - $3,999,999 
 
Major Items of Work:  Grade, base, pcc pavement (4-lane urban), sewer & water construction, 
enhancements (landscaping, colored sidewalk, brick pavers). 
 
Complexity Level: High 
 
Associated Contracts: None 
 
Restrictions: Road closed. 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 3 
Required Certification: Aggregate sampling, concrete testing 
Duties:   Staking, inspection, materials testing (City to inspect sewer & water  
   construction). 
 
For more information, contact:  Chris Blazek, Project Manager at (920) 492-0131. 
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CONSULTANT PACKAGE NO.  18 
 
 
 Project I.D. 4994-01-09 
 Highway/Street: CTH E, City of Oshkosh 
 Termini/Location: Witzel Ave (Oakwood Blvd – USH 41) 
 County: Winnebago 
 Length:  1 mile 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Road closed 
  
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Grade, base, concrete pavement, 4 lane-urban 
 
Complexity Level: Medium 
 
Associated Contracts: NA 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: Aggregate sampling, concrete testing 
Duties:  Contract administration, inspection, staking, and material testing. 
 
For more information, contact:  Tom Buchholz, Project Manager at (920) 492-0142. 
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CONSULTANT PACKAGE NO.  19 
 
 
 Project I.D. 4993-01-92 
 Highway/Street: Breezewood Lane, City of Neenah 
 Termini/Location: Tullar Rd - Pendleton 
 County: Winnebago 
 Length:  0.5 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
 
 Letting Date: March 9, 2003 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work:  Grade, base, concrete pavement, 4-lane urban 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: N/A 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: Aggregate sampling, concrete testing 
Duties:  Inspection, staking, and material testing 
 
For more information, contact:  Bill Bertrand, Project Manager at (920) 492-5708. 
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CONSULTANT PACKAGE NO.  20 
 
 
 Project I.D. 6448-03-72 
 Highway/Street: STH 150 
 Termini/Location: USH 45 – STH 76 
 County: Winnebago 
 Length:  6.2 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: May 11, 2004 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work: Intersection reconstruction, bridge replacement 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate sampling, concrete testing 
Duties:  Inspection, staking, and materials testing 
 
For more information, contact:  Bill Bertrand, Project Manager at (920) 492-5708. 
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CONSULTANT PACKAGE NO.  21 
 
 
 Project I.D. #1 4068-06-71 
 Highway/Street: STH 114 (Commercial Street), City of Neenah 
 Termini/Location: Fox River – North City Limits 
 County: Winnebago 
 Length:  0.41 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Road closed 
  
 Letting Date: February 10, 2004 
 
 Anticipated Construction Cost:  $1,000,000 - $1,499,999 
 
 Project I.D. # 2 4068-07-71 
 Highway/Street: STH 114, Commercial Street, City of Neenah 
 Termini/Location: Bridge over Fox River 
 County: Winnebago 
 Length:  NA 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Road closed 
  
 Letting Date: November 11, 2003 
 
 Anticipated Construction Cost:  $1,000,000 - $1,499,999 
  
Major Items of Work: Grade, base, concrete paving (4 lane urban section), bridge replacement 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 3 
Required Certification: Aggregate sampling, concrete testing 
Duties:  Inspection, staking, and material testing 
 
For more information, contact:  Bill Bertrand, Project Manager at (920) 492-5708. 
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CONSULTANT PACKAGE NO.  22 
 
 
 Project I.D. 6436-04-71 
 Highway/Street: Oakwood Rd, Town of Algoma 
 Termini/Location: CTH E - Townline 
 County: Winnebago 
 Length:  0.23 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: March 9, 2004 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work:  Grade, base, concrete paving (4 lane urban section) 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: N/A 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: Aggregate sampling, concrete testing 
Duties:  Inspection, staking, material testing 
 
For more information, contact:  Tom Ahrens, Project Manager at (920)492-5989. 
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CONSULTANT PACKAGE NO.  23 
 
 
 Project I.D. 4660-06-71 
 Highway/Street: STH 47, City of Menasha 
 Termini/Location: 3rd St – 9th St (De Pere Street & Appleton Rd) 
 County: Winnebago 
 Length:  0.88 miles 
 Project Type: Joint repair, resurface, reconstruct railroad crossing 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to traffic 
  
 Letting Date: March 9, 2004 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work:  Joint repairs, asphalt overlay, reconstruct railroad crossing, incidental repairs to 
curb and inlets 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: ½  
Required Certification: Aggregate sampling, concrete testing 
Duties:  Inspection, staking, and material testing 
 
For more information, contact:  Bill Bertrand, Project Manager at (920) 492-5708. 
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CONSULTANT PACKAGE NO.  24 
 
 
 Project I.D. #1 4994-00-97 
 Highway/Street: Sawyer Street 
 Termini/Location: Rush Ave – Sawyer Creek 
 County: Winnebago 
 Length:  NA 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: March 9, 2004 
 
 Project I.D. # 2 4994-01-70 
 Highway/Street: Sawyer Street, City of Oshkosh 
 Termini/Location: Sawyer Creek Bridge & Approaches 
 County: Winnebago 
 Length:  NA 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: March 9, 2004 
 
 Anticipated Construction Cost:  $2,000,000 - $2,499,999 
  
Major Items of Work:  Grade, base, PCC pavement, 4 lane urban section, sewer and water, bridge 
replacement.  City to inspect sewer and water. 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: Aggregate sampling, concrete testing 
Duties:  Contract administration, staking, inspection, and material testing 
 
For more information, contact:  Tom Buchholz, Project Manager at (920) 492-0142. 
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CONSULTANT PACKAGE NO.  25 
 
 
 Project I.D. #1 6496-04-71 
 Highway/Street: STH 91 
 Termini/Location: West County Line – STH 116 
 County: Winnebago 
 Length:  6 miles 
 Project Type: Reconstruct/resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
  
 Letting Date: March 9, 2004 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. #2 6540-00-72 
 Highway/Street: STH 91 
 Termini/Location: Quarry Street to Winnebago 
 County: Green Lake 
 Length:  2.2 miles 
 Project Type: Recondition 
 Urban and/or Rural: Rural 
 Traffic Control: Closed - Detoured 
  
 Letting Date: March 9, 2004 
 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
Major Items of Work: 4 miles reconstruct (asphalt), 2 miles asphalt resurfacing, 2.2 miles 
recondition. 
 
Complexity Level: Medium 
 
Associated Contracts: NA 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: Aggregate sampling, concrete testing 
Duties:  Inspection, staking, and material testing 
 
For more information, contact:  Tom Buchholz, District 3 Project Manager at (920) 492-0142 
  Or Phil Wilson, District 4 Project Manager at (715) 421-8330. 
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CONSULTANT PACKAGE NO.  26 
 
 
 Project I.D. #1 4381-03-71  
 Highway/Street: CTH V, Town of Monpelier 
 Termini/Location: Scarborough Creek Bridge and Approaches 
 County: Kewaunee 
 Length:  NA 
 Project Type: Bridge replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
 Letting Date: March 9, 2004 
 
 Anticipated Construction Cost:  $0 - $99,999 
 
 Project I.D. # 2 4378-05-71 
 Highway/Street: Local Road, Town of Casco 
 Termini/Location: Clyde Hill Road Bridge and Approaches 
 County: Kewaunee 
 Length:  NA 
 Project Type: Bridge replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
 Project I.D. # 3 4381-04-71 
 Highway/Street: CTH AB, Town of Montpelier 
 Termini/Location: Scarborough Creek Bridge and Approaches 
 County: Kewaunee 
 Length:  NA 
 Project Type: Bridge replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed 
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work:  Grading, base course, asphaltic pavement, concrete masonry bridges. 
 
Complexity Level:   Medium 
Associated Contracts:   NA 
Restrictions: None  
 
Project Manager Required: One project leader 
Support Staff Required:  Staff experienced in bridge construction and grading 
Anticipated Number:     2 
Required Certification:   Concrete aggregate., nuclear density 
Duties:  Contract administration, inspection, material testing 
 
For more information, contact:  Steve Noel, Project Development Supervisor at (920) 492-5630. 
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CONSULTANT PACKAGE NO.  27 
 
 
 Project I.D. 4140-17-71 
 Highway/Street: CTH B 
 Termini/Location: Little Harbor Dr. – Pebble Beach, CTH G (CTH B – East Shore Dr) 
 County: Door 
 Length:  4.3 miles 
 Project Type: AUP road reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Open to local traffic 
  
 Letting Date: November 25, 2003 
 
 Anticipated Construction Cost: $500,000 - $749,999 
 
Major Items of Work:  Grading, base course, culverts, construction staking, asphaltic pavement  
 
Complexity Level:   Medium 
 
Associated Contracts:   None 
 
Restrictions: None 
 
Project Manager Required: One project leader 
 
Support Staff Required: Staking crew as needed 
Anticipated Number:      
Required Certification:  Aggregate tech 
Duties:  Contract administration, inspection, materials testing 
 
For more information, contact:  Steve Noel, Project Development Supervisor at (920) 492-5630.  
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CONSULTANT PACKAGE NO.  28 
 
 
 Project I.D. 1470-15-71 
 Highway/Street: STH 42  
 Termini/Location:   Kewaunee – Algoma (Duvall St. – CTH K) 
 County: Kewaunee County 
 Length:  9.21  
 Project Type: Mill and resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic 
  
 Letting Date: June 8, 2004 
 
 Anticipated Construction Cost:   $1,000,000 - $1,999,999 
 
Major Items of Work:  Milling asphaltic pavement, asphaltic pavement overlay 
 
Complexity Level:   Low 
 
Associated Contracts:   None 
 
Restrictions: None 
 
Project Manager Required: Yes  
 
Support Staff Required:   General inspection staff 
Anticipated Number          1 
Required Certification: Aggregate technician 
Duties:  Contract administration, inspection, materials testing 
 
For more information, contact:  Steve Noel, Project Development Supervisor at (920) 492-5630. 
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CONSULTANT PACKAGE NO.  29 
 
 
 Project I.D. #1 1470-12 -71 
 Highway/Street: STH 42, City of Algoma 
 Termini/Location: CTH K – Greenfield Ave. 
 County: Kewaunee  
 Length:  1.99 
 Project Type: Downtown pavement replacement and pavement rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Road detoured 
  
 Letting Date: January 13, 2004  
 
 Anticipated Construction Cost: $2,000,000 - $2,999,999 
 
 Project I.D. # 2 1470-12-72  
 Highway/Street: STH 42, City of Algoma 
 Termini/Location: Ohio St. – Greenfield Ave 
 County: Kewaunee 
 Length:  NA 
 Project Type: Enhancements 
 Traffic Control: NA 
  
 Letting Date: January 13, 2004 
 
 Anticipated Construction Cost: $100,000 - $249,999 
 
Major Items of Work:  Storm sewer, concrete pavement, curb and gutter, sidewalk, asphaltic pavement 
 
Complexity Level: High 
 
Associated Contracts:  
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Experienced urban construction staff 
Anticipated Number: 3 
Required Certification:    Aggregate technician, pc concrete 
Duties:   Contract administration, inspection, materials testing 
 
For more information, contact:  Steve Noel, Project Development Supervisor at (920) 492-5630. 
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CONSULTANT PACKAGE NO.  30 
 
 
 Project I.D.   1440-09-71 
 Highway/Street: STH 23  
 Termini/Location: WCL – CTH P 
 County: Sheboygan  
 Length:   7.5 mi 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Under traffic  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:   $1,000,000 - $1,999,999 
 
Major Items of Work: Asphaltic paving, crushed aggregate base course, salvaged asphaltic 
surface 
 
Complexity Level: Low 
 
Associated Contracts:    
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required:      Yes 
 
Anticipated Number     1 (part time) 
Required Certification:    Aggregate technician 
Duties:   Contract administration, inspection, and materials 
 
For more information, contact:  Steve Noel, Project Development Supervisor at (920) 492-5630. 
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CONSULTANT PACKAGE NO.  31 
 
 
 Project I.D. 4213-05-71 
 Highway/Street: CTH  A  
 Termini/Location: CTH C- CTH J 
 County: Sheboygan 
 Length:  2 mi 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Open to local traffic 
 Letting Date:  March 25, 2004 
 
 Anticipated Construction Cost:   $500,000 - $749,999 
 
Major Items of Work:  Grading, base course  
 
Complexity Level:     Low 
 
Associated Contracts:   None 
 
Restrictions: None 
 
Project Manager Required: Yes  
 
Support Staff Required:    No 
Anticipated Number  0 
Required Certification:    None 
Duties:   Contract administration, inspection 
 
For more information, contact:  Steve Noel, Project Development Supervisor at (920) 492-5630. 
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CONSULTANT PACKAGE NO.  32 
 
 
 Project I.D. 4540-14-71 
 Highway/Street: STH 32  
 Termini/Location: CTH G – STH 28 
 County: Sheboygan 
 Length:  9.78 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic 
  
 Letting Date: May 11, 2004 
 
 Anticipated Construction Cost:   $3,000,000 - $3,999,999 
 
Major Items of Work:  Grading, base course, culverts, asphaltic paving 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes  
 
Support Staff Required:     Yes 
Anticipated Number        3 
Required Certification:    Aggregate technician 1, PCC technician 
Duties:  Contract administration, inspection, materials testing 
 
For more information, contact:  Steve Noel, Project Development Supervisor at (920) 492-5630. 
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CONSULTANT PACKAGE NO.  33 
 
 
 Project I.D. 4269-01-71 
 Highway/Street: CTH O 
 Termini/Location: Town of Sheboygan Falls, Sheboygan River Bridge 
 County: Sheboygan 
 Length:  NA 
 Project Type: Structure replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 9, 2004 
 
 Anticipated Construction Cost:   $250,000 - $499,999 
 
Major Items of Work:  Concrete bridge, grading, base course, asphalt paving 
 
Complexity Level:    Low 
 
Associated Contracts:   None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required:   Yes 
Anticipated Number: one part time 
Required Certification: PCC technician, aggregate technician 
Duties:  Contract administration, inspection, material testing 
 
For more information, contact:  Steve Noel, Project Development Supervisor at (920) 492-5630. 
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CONSULTANT PACKAGE NO.  34 
 
 
 Project I.D. 1440-10-71  
 Highway/Street: STH 23  
 Termini/Location: Coary Lane – CTH OJ 
 County: Sheboygan 
 Length:  2.66 mi 
 Project Type: Add lanes 
 Urban and/or Rural: Rural 
 Traffic Control: Limited, parallel to live traffic 
  
 Letting Date: February 10, 2004  
 
 Anticipated Construction Cost:   $4,000,000 - $4,999,999 
 
Major Items of Work:  Grading, structures,  
 
Complexity Level:      High 
 
Associated Contracts:   None 
 
Restrictions: None 
 
Project Manager Required: Yes  
 
Support Staff Required:   Yes 
Anticipated Number        3 
Required Certification:  PCC technician 
Duties:  Contract administration, inspection, material testing  
 
For more information, contact:  Steve Noel, Project Development Supervisor at (920) 492-5630. 
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CONSULTANT PACKAGE NO.  35 
 
 
 Project I.D. #1 4316-07-71 
 Highway/Street: CTH T, Town of Franklin 
 Termini/Location: Kossuth  Branch River Bridge 
 County: Manitowoc 
 Length:  NA 
 Project Type: Structure replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:   $250,000 - $499,999 
  
 Project I.D. #2 4319-01-71 
 Highway/Street: Quarry Rd. Bridge and Approaches  
 Termini/Location: Town of Eaton, Manitowoc River 
 County: Manitowoc 
 Length:  NA 
 Project Type: Structure replacement  
 Traffic Control: Closed 
  
 Letting Date: April 13, 2004 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work: PCC bridge, grading, base course, asphaltic pavement 
 
Complexity Level:   Medium 
 
Associated Contracts:    
 
Restrictions: None 
 
Project Manager Required: Yes  
 
Support Staff Required:   Yes 
Anticipated Number        1 
Required Certification:    PCC technician, Aggregate technician 
Duties:  Contract administration, inspection, materials testing 
 
For more information, contact:  Steve Noel, Project Development Supervisor at (920) 492-5630. 
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CONSULTANT PACKAGE NO.  36 
 
 
 Project I.D. 4991-00-78 
 Highway/Street:   Custer St., City of Manitowoc 
 Termini/Location: Alverno Rd. – CTH R 
 County: Manitowoc 
 Length:  1.5  
 Project Type: Reconstruction  
 Urban and/or Rural: Urban 
 Traffic Control: Open to local traffic  
  
 Letting Date: March 9, 2004  
 
 Anticipated Construction Cost:   $1,000,000 - $1,999,999 
 
Major Items of Work:  Grading, base course, concrete curb and gutter, asphaltic pavement 
 
Complexity Level:  Medium 
 
Associated Contracts:   None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required:   Yes 
Anticipated Number     1 
Required Certification:    Aggregate technician, PCC technician 
Duties:  contract administration, inspection, materials testing 
 
For more information, contact:  Steve Noel, Project Development Supervisor at (920) 492-5630. 
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CONSULTANT PACKAGE NO.  37 
 
 
 Project I.D. 0691-03-20 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: District 3 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Anticipated Master Contract Cost:  $300,000 
 
 
Major Items of Work: Varies by Project. 
 
Complexity Level: Low 
 
Associated Contracts: Work orders will be written against this Master Contract based on district 
  project needs until March 1, 2005. 
 
Restrictions: Not Applicable 
 
Project Manager Required: Varies, depending on project. 
 
Support Staff Required: Varies, depending on project. 
Anticipated Number: Varies, depending on project. 
Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling 
Duties:  Inspection, staking, materials testing, record keeping, preparing pay 

estimates, utility coordination, and finals measurement. 
 
For more information, contact:  Tammy Gorzlancyk, Consultant Coordinator (920) 492-2398. 



D3, 41 Packages including 5 FS Construction Master Contracts Page 42 of 45 

CONSULTANT PACKAGE NO.  38 
 
 
 Project I.D. 0691-03-21 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: District 3 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Anticipated Master Contract Cost:  $300,000 
 
 
Major Items of Work: Varies by Project. 
 
Complexity Level: Low 
 
Associated Contracts: Work orders will be written against this Master Contract based on district 
  project needs until March 1, 2005. 
 
Restrictions: Not Applicable 
 
Project Manager Required: Varies, depending on project. 
 
Support Staff Required: Varies, depending on project. 
Anticipated Number: Varies, depending on project. 
Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling 
Duties:  Inspection, staking, materials testing, record keeping, preparing pay 

estimates, utility coordination, and finals measurement. 
 
For more information, contact:  Tammy Gorzlancyk, Consultant Coordinator (920) 492-2398. 
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CONSULTANT PACKAGE NO.  39 
 
 
 Project I.D. 0691-03-22 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: District 3 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Anticipated Master Contract Cost:  $300,000 
 
 
Major Items of Work: Varies by Project. 
 
Complexity Level: Low 
 
Associated Contracts: Work orders will be written against this Master Contract based on district 
  project needs until March 1, 2005. 
 
Restrictions: Not Applicable 
 
Project Manager Required: Varies, depending on project. 
 
Support Staff Required: Varies, depending on project. 
Anticipated Number: Varies, depending on project. 
Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling 
Duties:  Inspection, staking, materials testing, record keeping, preparing pay 

estimates, utility coordination, and finals measurement. 
 
For more information, contact:  Tammy Gorzlancyk, Consultant Coordinator (920) 492-2398. 
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CONSULTANT PACKAGE NO.  40 
 
 
 Project I.D. 0691-03-23 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: District 3 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Anticipated Master Contract Cost:  $300,000 
 
 
Major Items of Work: Varies by Project. 
 
Complexity Level: Low 
 
Associated Contracts: Work orders will be written against this Master Contract based on district 
  project needs until March 1, 2005. 
 
Restrictions: Not Applicable 
 
Project Manager Required: Varies, depending on project. 
 
Support Staff Required: Varies, depending on project. 
Anticipated Number: Varies, depending on project. 
Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling 
Duties:  Inspection, staking, materials testing, record keeping, preparing pay 

estimates, utility coordination, and finals measurement. 
 
For more information, contact:  Tammy Gorzlancyk, Consultant Coordinator (920) 492-2398. 
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CONSULTANT PACKAGE NO.  41 
 
 
 Project I.D. 0691-03-24 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: District 3 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Anticipated Master Contract Cost:  $300,000 
 
 
Major Items of Work: Varies by Project. 
 
Complexity Level: Low 
 
Associated Contracts: Work orders will be written against this Master Contract based on district 
  project needs until March 1, 2005. 
 
Restrictions: Not Applicable 
 
Project Manager Required: Varies, depending on project. 
 
Support Staff Required: Varies, depending on project. 
Anticipated Number: Varies, depending on project. 
Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling 
Duties:  Inspection, staking, materials testing, record keeping, preparing pay 

estimates, utility coordination, and finals measurement. 
 
For more information, contact:  Tammy Gorzlancyk, Consultant Coordinator (920) 492-2398. 
 


